	ABSTRACT SOLICITATION W9127820B0003 Mobile Harbor, Alabama, Deepening and Widening - Phase 1 Mobile, Alabama																
				IG	E MANSON (LB			N (LB)	GREAT LAKES (LB)			CASHMAN (LB)			WEEKS MARINE (LB)		
Item			Estimated	Unit	Estimated	Estimated	Unit	Estimated	Estimated	Unit	Estimated	Estimated	Unit	Estimated	Estimated	Unit	Estimated
No.	Description	Unit	Quantity	Price	Amount	Quantity	Price	Amount	Quantity	Price	Amount	Quantity	Price	Amount	Quantity	Price	Amount
	Mobilization and																
1	Demobilization	JOB	1	XXX	\$3,489,000.00	1	XXX	\$1,450,000.00	1	XXX	\$1,130,000.00	1	XXX	\$4,302,000.00	1	XXX	\$1,375,000.00
2	Channel Dredging	CY	1,687,222	\$4.94	\$8,334,876.68	1,687,222	\$7.25	\$12,232,359.50	1,687,222	\$4.25	\$7,170,693.50	1,687,222	\$15.75	\$26,573,746.50	1,687,222	\$7.00	\$11,810,554.00
				TOTAL			TOTAL			TOTAL			TOTAL			TOTAL	
				IGE	\$11,823,876.68		BID	\$13,682,359.50		BID	\$8,300,693.50		BID	\$30,875,746.50		BID	\$13,185,554.00

\*Manson's bid used rounding to show a total of \$13,682,360.00