

SOLICITATION, OFFER AND AWARD	1. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 700)	RATING	PAGE OF PAGES 1 15
--------------------------------------	--	--------	------------------------------

2. CONTRACT NO. DACW01-00-D-0003	3. SOLICITATION NO. DACW01-98-R-0077	4. TYPE OF SOLICITATION <input type="checkbox"/> SEALED BID (IFB) <input checked="" type="checkbox"/> NEGOTIATED (RFP)	5. DATE ISSUED 11/17/98	6. REQUISITION/PURCHASE NO. W31XNJ-8196-1936
--	--	--	-----------------------------------	--

ISSUED BY U S ARMY ENGINEER DISTRICT MOBILE-CORPS OF ENGINEERS 109 ST. JOSEPH ST (PO BOX 2288) MOBILE AL 36628-0001	CODE DACA01	8. ADDRESS OFFERTO (If other than Item 7) U S ARMY CORPS OF ENGINEERS (HAND CARRIED OFFERS - RM 6018) 109 ST JOSEPH ST / RM 6018 MOBILE AL 36602
---	-----------------------	--

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATION

9. Sealed offers in original and 1 copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if handcarried, in the depository located in SEE BLOCK B until 1400 local time 09/23/99 (Hour) (Date)

CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and conditions contained in this solicitation.

10. FOR INFORMATION CALL:	A. NAME M. CURTIS STRACENER	B. TELEPHONE NO. (NO COLLECT CALLS) (334) 694-3859	C. E-MAIL ADDRESS
---------------------------	---------------------------------------	---	-------------------

11. TABLE OF CONTENTS


(X)	SEC.	DESCRIPTION	PAGE(S)	(X)	SEC.	DESCRIPTION	PAGE(S)
PART I - THE SCHEDULE				PART II - CONTRACT CLAUSES			
X	A	SOLICITATION/CONTRACT FORM	1	X	I	CONTRACT CLAUSES	128
X	B	SUPPLIES OR SERVICES AND PRICES/COSTS	16	PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.			
X	C	DESCRIPTION/SPECS./WORK STATEMENT	9	X	J	LIST OF ATTACHMENTS 1-7	136
X	D	PACKAGING AND MARKING		PART IV - REPRESENTATIONS AND INSTRUCTIONS			
X	E	INSPECTION AND ACCEPTANCE	3		K	REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS	
X	F	DELIVERIES OR PERFORMANCE	1		L	INSTRS., CONDS., AND NOTICES TO OFFERORS	
X	G	CONTRACT ADMINISTRATION DATA	1		M	EVALUATION FACTORS FOR AWARD	
X	H	SPECIAL CONTRACT REQUIREMENTS	13				

OFFER (Must be fully completed by offeror)

NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the undersigned agrees, if this offer is accepted within _____ calendar days (80 calendar days unless a different period is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT	10 CALENDAR DAYS	20 CALENDAR DAYS	30 CALENDAR DAYS	CALENDAR DAYS
(See Section I, Clause No. 52-232-6)	AMEND. 0001 through 0019 have been acknowledged.			%
14. ACKNOWLEDGEMENT OF AMENDMENTS (The offeror acknowledges receipt of amendments to the SOLICITATION for offerors and related documents numbered and dated:	AMENDMENT NO.	DATE	AMENDMENT NO.	DATE
	0016	09/05/99	0018	09/08/99
	0017	08/30/99	0019	09/14/99

15A. NAME AND ADDRESS OF OFFEROR	CODE Waste Management - Florida 2700 NW 48th Street Pompano Beach, FL 33073 (954) 984-2001	FACILITY	16. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) Arthur M D'Onofrio Division Manager
15B. TELEPHONE NO. (Include area code) 954/973-7278	15C. CHECK IF REMITTANCE ADDRESS IS DIFFERENT FROM ABOVE. ENTER SUCH ADDRESS IN SCHEDULE. <input type="checkbox"/>		17. SIGNATURE 
			18. OFFER DATE 22 Sep 99

AWARD (To be completed by Government)

19. ACCEPTED AS TO ITEMS NUMBERED Region 3A-MS/LA	20. AMOUNT \$100,000.00	21. ACCOUNTING AND APPROPRIATION FUNDS WILL BE DESIGNATED ON EACH TASK ORDER	
22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: <input type="checkbox"/> 10 U.S.C. 2304 (c) () <input type="checkbox"/> 41 U.S.C. 253 (c) ()		23. SUBMIT INVOICES TO ADDRESS SHOWN IN (4 copies unless otherwise specified) TASK ORDER	
		24. ADMINISTERED BY (If other than Item 7) CODE	
25. PAYMENT WILL BE MADE BY IAW TASK ORDER DESIGNATION		26. AWARD DATE 12-14-99	
27. UNITED STATES OF AMERICA Toni S. Carney (Signature of Contracting Officer)		28. AWARD DATE 12-14-99	

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition is unusable

MVD-3A BASE YEAR
PART I – BIDDING SCHEDULE
DEBRIS REMOVAL

ITEM	DESCRIPTION	QTY. EST.	U/I	U/P	AMOUNT
001	Mobilize Equipment/Demobilize Equipment Travel to and from Site (200 miles est. each way for Items 001aa thru 001af).	---	---	---	0.00
001aa	Truck, Dump, 16-20 yd ³ capacity (Qty. Est. 1-60)	24000	Mile	1.50	36,000.00
001ab	Truck, Dump, 21-30 yd ³ capacity (Qty. Est. 1-60)	24000	Mile	1.50	36,000.00
001ac	Loader, Front-end, 4 yd ³ capacity (Qty. Est. 1-20)	8000	Mile	2.00	16,000.00
001ad	Knuckleboom, 10,000 Lb. Capacity (Qty. Est. 1-10)	8000	Mile	1.50	12,000.00
001ae	Loader, Front-end, 2 ½ yd. Capacity (Qty. Est. 1-5)	8000	Mile	2.00	16,000.00
001af	Truck, Pickup, .5 Ton (Qty. Est. 1-10)	4000	Mile	.45	1,800.00
002	Truck, Dump, 16-20 yd ³ capacity/Operator (Qty. Est. 1-60)	12,600	HRS	66.50	837,900.00
003	Truck, Dump, 21-30 yd ³ capacity/Operator (Qty. Est. 1-60)	12,600	HRS	68.50	863,100.00
004	Loader, Front-end, 4 yd ³ capacity/Operator (Qty. Est. 1-20)	4,200	HRS	95.00	399,000.00
005	Knuckleboom, 10,000 Lb. Capacity/Operator (Qty. Est. 1-10)	2,100	HRS	95.00	199,500.00
006	Laborer with Chainsaws, 16" min bar, traffic flags, and misc. small tools (axes, shovels, safety equip.) (Qty. Est. 1-40)	8400	HRS	15.50	130,200.00
007	Truck, Pickup, .5 Ton (Qty. Est. 1-10)	2,100	HRS	6.00	12,600.00
008	Crew foreman with cellular phone. (Qty. Est. 1-10)	2,100	HRS	37.50	78,750.00

009	Loader, Front-end, 2 ½ yd. Capacity/Operator (Qty. Est. 1-5)	2,100	HRS	88.50	185,850.00
010	Crew Rate – day time * Established in Basic NOTE: "Typical crew"	1	HR	1,099.50	1,099.50
011	Removal of Debris on Cu. Yard basis * (0-15 miles to and from, each way)	1	CY	10.50	10.50
012	Removal of Debris on Cu. Yards basis * (16-30 miles to and from, each way)	1	CY	11.75	11.75
013	Removal of Debris on Cu. Yards basis * (31-60 miles to and from, each way)	1	CY	13.00	13.00
014	Operations Manager for C1.7.0	2400	HRS	55.00	132,000.00
TOTAL					

* DO NOT INCLUDE IN TOTAL

NOTE: Above items 010 through 013 apply only to Phase I and are to be used for minimum basis of negotiations. These items will not be included in total cost. An estimated ten crews is suggested as a minimum to meet daily production rates, however offer shall include actual number of crew necessary to meet required daily production rate. A typical crew is composed of the following:

6 Dump trucks 16-20 yd³ capacity

6 Dump trucks 21-30 yd³ capacity

2 Front End Loaders

1 Foreman

4 Laborers

NOTE: For pricing, assume average distance to be 16-30 miles.

The contractor shall meet a minimum production rate of 2500 cubic Yards Per day.

MVD-3A 1st OPTION YEAR
PART I – BIDDING SCHEDULE
DEBRIS REMOVAL

ITEM	DESCRIPTION	QTY. EST.	U/I	U/P	AMOUNT
001	Mobilize Equipment/Demobilize Equipment Travel to and from Site (200 miles est. each way, for items 001aa thru 001af).	---	---	---	0.00
001aa	Truck, Dump, 16-20 yd ³ capacity. (Qty. Est. 1-60)	24000	Mile	1.56	37,440.00
001ab	Truck, Dump, 21-30 yd ³ capacity. (Qty. Est. 1-60)	24000	Mile	1.56	37,440.00
001ac	Loader, Front-end, 4 yd ³ capacity (Qty. Est. 1-20)	8000	Mile	2.08	16,640.00
001ad	Knuckleboom, 10,000 Lb. Capacity (Qty. Est. 1-10)	8000	Mile	1.56	12,480.00
001ae	Loader, Front-end, 2/12 yd. Capacity (Qty. Est. 1-5)	8000	Mile	2.08	16,640.00
001af	Truck, Pickup, .5 Ton (Qty. Est. 1-10)	4000	Mile	.47	1,880.00
002	Truck, Dump, 16-20 yd ³ capacity/Operator (Qty. Est. 1-60)	12,600	HRS	69.16	871,416.00
003	Truck, Dump, 21-30 yd ³ capacity/Operator (Qty. Est. 1-60)	12,600	HRS	71.24	897,624.00
004	Loader, Front-end, 4 yd ³ capacity/Operator (Qty. Est. 1-20)	4,200	HRS	98.80	414,960.00
005	Knuckleboom, 10,000 Lb. Capacity/Operator (Qty. Est. 1-10)	2,100	HRS	98.80	207,408.00
006	Laborer with Chainsaws, 16"min bar, traffic flags, and misc. small tools (axes, shovels, safety equip.) (Qty. Est. 1-40)	8,400	HRS	16.12	135,408.00
007	Truck, Pickup, .5 Ton (Qty. Est. 1-10)	2,100	HRS	6.24	13,104.00
008	Crew foreman with cellular phone. (Qty. Est. 1-10)	2,100	HRS	39.00	81,900.00

009	Loader, Front-end, 2 ½ yd. Capacity/Operator (Qty. Est 1-5)	2,100	HRS	92.04	193,284.00
010	Crew Rate – day time *	1	HR	1,143.48	1,143.48
011	Removal of Debris on Cu. Yards basis * (0-15 miles to and from , each way)	1	CY	10.92	10.92
012	Removal of Debris on Cu. Yards basis * (16-30 miles to and from, each way)	1	CY	12.22	12.22
013	Removal of Debris on Cu. Yards basis * (31-60 miles to and from, each way)	1	CY	13.52	13.52
014	Operations Manager for C1.7.0 (Qty 1)	2400	HRS	57.20	137,280.00
TOTAL					

* DO NOT INCLUDE IN TOTAL

MVD-3A 2ND OPTION YEAR
PART I – BIDDING SCHEDULE
DEBRIS REMOVAL

ITEM	DESCRIPTION	QTY. EST.	U/I	U/P	AMOUNT
001	Mobilize Equipment/Demobilize Equipment Travel to and from Site (200 miles est. each way, for items 001aa thru 001af).	---	---	---	0.00
001aa	Truck, Dump, 16-20 yd ³ capacity (Qty. Est. 1-60)	24000	Mile	1.62	38,880.00
001ab	Truck, Dump, 21-30 yd ³ capacity (Qty. Est. 1-60)	24000	Mile	1.62	38,880.00
001ac	Loader, Front-end, 4 yd ³ capacity (Qty. Est. 1-20)	8000	Mile	2.16	17,280.00
001ad	Knuckleboom, 10,000Lb. Capacity (Qty Est. 1-10)	8000	Mile	1.62	12,960.00
001ae	Loader, Front-end, 2 ½ yd. Capacity (Qty. Est. 1-5)	8000	Mile	2.16	17,280.00
001af	Truck, Pickup, .5 Ton (Qty. Est. 1-10)	4000	Mile	.49	1960.00
002	Truck, Dump, 16-20 yd ³ capacity/Operator (Qty. Est. 1-60)	12,600	HRS	71.93	906,318.00
003	Truck, Dump, 21-30 yd ³ capacity/Operator (Qty. Est. 1-60)	12,600	HRS	74.09	933,534.00
004	Loader, Front-end, 4 yd ³ capacity/Operator (Qty. Est. 1-20)	4,200	HRS	102.75	431,550.00
005	Knuckleboom, 10,000Lb capacity/ Operator (Qty. Est. 1-10)	2,100	HRS	102.75	215,775.00
006	Laborer with Chainsaws, 16" min bar, traffic flags, and misc. small tools (axes, shovels, safety equip.) (Qty. Est. 1-40)	8,400	HRS	16.76	140,784.00
007	Truck, Pickup, .5 Ton (Qty. Est. 1-10)	2,100	HRS	6.49	13,629.00

008	Crew foreman with cellular phone. (Qty. Est. 1-10)	2,100	HRS	40.56	85,176.00
009	Loader, Front-end, 2 ½ yd. Capacity/Operator (Qty Est. 1-5)	2100	HRS	95.72	201,012.00
010	Crew Rate – day time Established in Basic NOTE: "Typical crew"	1	HR	1,189.22	1,189.22
011	Removal of Debris on Cu. Yard basis (0-15 miles to and from, each way)	1	CY	11.36	11.36
012	Removal of Debris on Cu. Yard basis (16-30 miles to and from, each way)	1	CY	12.71	12.71
013	Removal of Debris on Cu, Yard basis (31-60 miles to and from, each way)	1	CY	14.06	14.06
014	Operations Manager for C1.7.0 (Qty. 1)	2400	HRS	59.49	142,776.00
TOTAL					

MVD 3A- BASE YEAR
PART II – BIDDING SCHEDULE
SITE MANAGEMENT/DEBRIS REDUCTION

ITEM	DESCRIPTION	EST. QTY.	U/I	U/P	AMOUNT
001	Mobilize Equipment/Demobilize Equipment Travel to and from Site (200 miles est. each way, Items 001aa thru 001ak.).	---	---	---	0.00
001aa	Air Curtain Burner (Qty. Est. 1-3)	1200	Mile	1.50	1,800.00
001ab	Backhoe, with loader, 1.5 yd ³ capacity, with thumb attachment (Qty. Est. 1-3)	1200	Mile	1.75	2,100.00
001ac	Dozer, tracked 2-3 yd ³ Blade capacity (Qty. Est. 1-3)	1200	Mile	2.00	2,400.00
001ad	Dozer, tracked with root rake blade, D-7 or equivalent (Qty. Est. 1-3)	1200	Mile	2.25	2,700.00
001ae	Water Truck – min. 3000 gals. (Qty. Est. 1-3)	1200	Mile	1.75	2,100.00
001af	Lowbed trailer with tractor (Qty. Est. 1-3)	1200	Mile	1.75	2,100.00
001ag	Grader, Motor, 12 foot blade, 130-140 net Hp (Qty. Est. 1-3)	1200	Mile	2.25	2,700.00
001ah	Chipper, width 12 inch minimum (Qty. Est. 1-3)	1200	Mile	1.25	1,500.00
001aj	Tub Grinder 800-1000H.p. (Qty. Est. 1-3)	1200	Mile	2.50	3,000.00
001ak	Tub Grinder, 300-400 H.p. 8'Dia. (Qty. Est. 1-3)	1200	Mile	2.50	3,000.00
002	Air Curtain Burner, self-contained system including power plant, hydraulic drive system blower fan with a minimum 15,500 cfm centrifugal fan, air output approx. 165 MPH at fan. 35 foot length. Must meet or exceed air quality standards applicable to the US-EPA regulations. (Qty. Est. 1-3)	1200	HRS	70.00	84,000.00

003	Backhoe, with loader, 1.5yd ³ capacity, with Thumb attachment./Operator, Model 580 or equivalent (Qty. Est.1-3)	1200	HRS	85.00	102,000.00
004	Dozer, tracked 2-3 yd ³ Blade capacity/Operator (Qty. Est. 1-3)	900	HRS	92.50	83,250.00
005	Dozer, tracked with root rake blade/Operator (Qty. Est. 1-3)	1200	HRS	92.50	111,000.00
006	Water Truck/Operator (Qty. Est. 1-3)	180	HRS	70.00	12,600.00
007	Lowbed trailer with tractor/Operator (Qty. Est. 1-3)	120	HRS	65.00	7,800.00
008	Inspection Tower, treated wood. (Qty. Est. 1-3)	1	EA	3,000.00	3,000.00
009	Construction of Hazard and Toxic Waste Containment Area. (Qty. Est. 1-3)	1	EA	5,000.00	5,000.00
010	Nighttime Site Operation Generator and Lighting (Qty. Est. 1-3)	900	HRS	8.25	7,425.00
011	Site Management Foreman (Qty. Est. 1-3)	1080	HRS	37.50	40,500.00
012	Site Management Night Foreman (Qty. Est. 1-3)	1080	HRS	37.50	40,500.00
013	Laborer with misc. Small hand tools, hand saw, hammer, shovel (See B-9, 5 laborers) (Qty. Est. 1-15)	16200	HRS	15.50	251,100.00
014	Grader, Motor, 12 foot blade, 130-140 net Hp/Operator (Qty. Est. 1-3)	180	HRS	78.00	14,040.00
015	Chipper 12 inch min./Operator (Qty. Est. 1-3)	200	HRS	20.00	4,000.00
016	Tub Grinder/Operator, 300-400 H.p. (Qty.Est. 1-3)	300	HRS	300.00	90,000.00
017	Tub Grinder/Operator, 800-1000 H.p. (Qty. Est. 1-3)	200	HRS	435.00	87,000.00
TOTAL					

PART II BIDDING SCHEDULE

018	Removal of Debris on Cu. Yards from Reduction site (0-15 miles each way)	PER	CY	3.00	3.00
019	Removal of Debris on Cu. Yards from Reduction site (16-30 miles each way)	PER	CY	4.00	4.00
020	Removal of Debris on Cu. Yards From Reduction site (31-60 miles each way)	PER	CY	5.00	5.00
TOTAL					

Note: As a minimum, Phase II shall be consistent to keep up with the daily production rate stated in Phase I is estimated at three crews and with a minimum typical crew composed of the following:

Site Management Foreman

Night Site Management Foreman

Five Laborers with small hand tools(3 for daytime, 2 for nighttime)

Night Operation Lights and Generator

Inspection Tower

HTW area

Air Curtain Incinerator

Backhoe with thumb/operator

Dozer with Rootrake/operator

Dozer with Blade/operator

Roadgrader/Operator

Watertruck

One Grinder/Operator

Lowbed Trailer/ Tractor

MVD-3A 1st OPTION YEAR
PART II – BIDDING SCHEDULE
SITE MANAGEMENT/DEBRIS REDUCTION

ITEM	DESCRIPTION	EST. QTY.	U/I	U/P	AMOUNT
001	Mobilize Equipment/Demobilize Equipment	---	---	---	0.00
	Travel to and from Site (200 miles est. each way, for Items 001aa thru 001ak).				
001aa	Air Curtain Burner (Qty. Est. 1-3)	1200	Mile	1.56	1,872.00
001ab	Backhoe, with loader, 1.5 yd ³ capacity, with thumb attachment (Qty. Est. 1-3)	1200	Mile	1.82	2,184.00
001ac	Dozer, tracked 2-3 yd ³ Blade capacity (Qty. Est. 1-3)	1200	Mile	2.08	2,496.00
001ad	Dozer, tracked with root rake blade (Qty. Est. 1-3)	1200	Mile	2.34	2,808.00
001ae	Water Truck (Qty. Est. 1-3)	1200	Mile	1.82	2,184.00
001af	Lowbed trailer with tractor (Qty. Est. 1-3)	1200	Mile	1.82	2,184.00
001ag	Grader, Motor, 12 foot blade, 130-140 net Hp (Qty. Est. 1-3)	1200	Mile	2.34	2,808.00
001ah	Chipper 12 inch minimum (Qty. Est. 1-3)	1200	Mile	1.30	1,560.00
001aj	Tub Grinder 800-1000 H.p. (Qty. Est. 1-3)	1200	Mile	2.60	3,120.00
001ak	Tub Grinder-300-400 H.p. 8' Dia. (Qty. Est. 1-3)	1200	Mile	2.60	3,120.00
002	Air Curtain Burner, self-contained system including power plant, hydraulic drive system blower fan with a minimum 15,500 cfm centrifugal fan, air output approx. 165 MPH at fan. 35 foot length. Must meet or exceed air quality standards applicable to the US-EPA regulations. (Qty. Est. 1-3)	1200	HRS	72.80	87,360.00

003	Backhoe, with loader, 1.5 yd ³ capacity, with thumb attachment/Operator (Qty. Est. 1-3)	1200	HRS	88.40	106,080.00
004	Dozer, tracked 2-3 yd ³ Blade capacity/Operator (Qty. Est. 1-3)	900	HRS	96.20	86,580.00
005	Dozer, tracked with root rake blade/Operator (Qty. Est. 1-3)	1200	HRS	96.20	115,440.00
006	Water Truck/Operator (Qty. Est. 1-3)	180	HRS	72.80	13,104.00
007	Lowbed trailer with tractor/Operator (Qty. Est. 1-3)	120	HRS	67.60	8,112.00
008	Inspection Tower, treated wood. (Qty. Est. 1-3)	1	EA	3,120.00	3,120.00
009	Construction of Hazard and Toxic Waste Containment Area. (Qty. Est. 1-3)	1	EA	5,200.00	5,200.00
010	Nighttime Site Operation Generator and Lighting (Qty. Est. 1-3)	900	HRS	8.58	7,722.00
011	Site Management Foreman (Qty. Est. 1-3)	1080	HRS	39.00	42,120.00
012	Site Management Night Foreman (Qty. Est. 1-3)	1080	HRS	39.00	42,120.00
013	Laborer with misc. Small hand tools, hand saw, hammer, shovel (See B-9, 5 laborers) (Qty. Est. 1-15)	16200	HRS	16.12	261,144.00
014	Grader, Motor, 12 foot blade, 130-140 net H.p./Operator (Qty. Est. 1-3)	180	HRS	81.12	14,601.60
015	Chipper 12 inch min./Operator (Qty. Est. 1-3)	200	HRS	20.80	4,160.00
016	Tub Grinder/Operator 300-400 H.p. (Qty. Est. 1-3)	300	HRS	312.00	93,600.00
017	Tub grinder/Operator 800-1000 H.p. (Qty Est. 1-3)	200	HRS	452.40	90,480.00
TOTAL					

PART II BIDDING SCHEDULE

018	Removal of Debris on Cu. Yards from Reduction site (0-15 miles each way)	PER	CY	3.12	3.12
019	Removal of Debris on Cu. Yards from Reduction site (16-30 miles each way)	PER	CY	4.16	4.16
020	Removal of Debris on Cu. Yards From Reduction site (31-60 miles each way)	PER	CY	5.20	5.20
TOTAL					

MVD-3A 2ND OPTION YEAR
PART II – BIDDING SCHEDULE
SITE MANAGEMENT/DEBRIS REDUCTION

ITEM	DESCRIPTION	EST. QTY.	U/I	U/P	AMOUNT
001	Mobilize Equipment/Demobilize Equipment	---	---	-----	0.00
	Travel to and from Site (200 miles est. each way, Items 001aa thru 001ak)				
001aa	Air Curtain Burner (Qty. Est. 1-3)	1200	Mile	1.62	1,944.00
001ab	Backhoe, with loader, 1.5 yd ³ capacity, with thumb attachment (Qty. Est. 1-3)	1200	Mile	1.89	2,268.00
001ac	Dozer, tracked 2-3 yd ³ Blade capacity (Qty. Est. 1-3)	1200	Mile	2.16	2,592.00
001ad	Dozer, tracked with root rake blade (Qty. Est. 1-3)	1200	Mile	2.43	2,916.00
001ae	Water Truck (Qty. Est. 1-3)	1200	Mile	1.89	2,268.00
001af	Lowbed trailer with tractor (Qty. Est. 1-3)	1200	Mile	1.89	2,268.00
001ag	Grader, Motor, 12 foot blade, 130-140 net Hp (Qty. Est. 1-3)	1200	Mile	2.43	2,916.00
001ah	Chipper 12 inch minimum (Qty. Est. 1-3)	1200	Mile	1.35	1,620.00
001aj	Tub Grinder 800-1000 H.p. (Qty. Est. 1-3)	1200	Mile	2.70	3,240.00
001ak	Tub Grinder- 300-400 H.p. (Qty. Est. 1-3)	1200	Mile	2.70	3,240.00
002	Air Curtain Burner, self-contained system including power plant, hydraulic drive system blower fan with a minimum 15,500 cfm centrifugal fan, air output approx. 165 MPH at fan. 35 foot length. Must meet or exceed air quality standards applicable to the US-EPA regulations. (Qty. Est. 1-3)	1200	HRS	75.71	90,852.00

003	Backhoe, with loader, 1.5 yd ³ capacity, with thumb attachment/Operator (Qty. Est. 1-3)	1200	HRS	91.94	110,328.00
004	Dozer, tracked 2-3 yd ³ Blade capacity/Operator (Qty. Est. 1-3)	900	HRS	100.05	90,045.00
005	Dozer, tracked with root rake blade/Operator (Qty. Est. 1-3)	1200	HRS	100.05	120,060.00
006	Water Truck/Operator (Qty. Est. 1-3)	180	HRS	75.71	13,627.80
007	Lowbed trailer with tractor/Operator (Qty. Est. 1-3)	120	HRS	70.30	8,436.00
008	Inspection Tower, treated wood. (Qty. Est. 1-3)	1	EA	3244.80	3,244.80
009	Construction of Hazard and Toxic Waste Containment Area. (Qty. Est. 1-3)	1	EA	5,408.00	5,408.00
010	Nighttime Site Operation Generator and Lighting (Qty. Est. 1-3)	900	HRS	8.92	8,028.00
011	Site Management Foreman (Qty. Est. 1-3)	1080	HRS	40.56	43,804.80
012	Site Management Night Foreman (Qty. Est. 1-3)	1080	HRS	40.56	43,804.80
013	Laborer with misc. Small hand tools, hand saw, hammer, shovel (See B-9, 5 laborers) (Qty. Est. 1-15)	16200	HRS	16.76	271,512.00
014	Grader, Motor, 12 foot blade, 130-140 net Hp/Operator (Qty. Est. 1-3)	180	HRS	84.36	15,184.80
015	Chipper 12 inch min./Operator (Qty. Est. 1-3)	200	HRS	21.63	4,326.00
016	Tub Grinder/Operator 300-400H.p. (Qty. Est. 1-3)	300	HRS	324.48	97,344.00
017	Tub Grinder/Operator 800-1000 H.p. (Qty. Est. 1-3)	200	HRS	470.50	94,100.00
TOTAL					

PART II BIDDING SCHEDULE

018	Removal of Debris on Cu. Yards from Reduction site (0-15 miles each way)	PER	CY	3.24	3.24
019	Removal of Debris on Cu. Yards from Reduction site (16-30 miles each way)	PER	CY	4.33	4.33
020	Removal of Debris on Cu. Yards From Reduction site (31-60 miles each way)	PER	CY	5.41	5.41
TOTAL					