

**OFFICE**

**ABSTRACT of OFFERS - CONSTRUCTION**

1. Solicitation Number  
**W91278-12-B-0002**

2. Date Issued  
**1/10/2012**

3. Date Opened  
**1/9/2013**

4. Issuing Office  
CORPS OF ENGINEERS, MOBILE DISTRICT  
P.O. BOX 2288  
MOBILE, AL 36628-0001

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

Name and Title of Certifying Official (type)  
Shamekia Underwood

Signature

*Shamekia Underwood*

Date Signed

1/22/13

5. Project Title  
IDIQ Contract for Rental of Hopper Dredge with Attendant Plant & Operations for Maintenance Dredging of Mobile Harbor Channel, Mobile, AL #1-FY-12

**8. Government Estimate**  
(Check A, B, or C and complete D, E, and F.)

9. Offers A. Offeror No. 1 LB  
Manson Construction Co.  
5209 East Marginal Way S.  
Seattle WA 98134  
(206) 762-0850

A. Offeror No. 2 LB  
Dutra Dredging Company  
2350 Kerner Blvd., Suite 200  
San Rafael, CA 94901  
(415) 258-6876

A. Hired Labor

B. Reasonable Contract  
(without profit)

B. Bid Security (type and amount)  
Liberty Mutual Insurance

B. Bid Security (type and amount)  
Liberty Mutual Company

6. Number of Amendments issued  
0001-0004

C. Reasonable Contract  
(Including Profit)

C. Amendments Acknowledge  
0001-0004

C. Amendments Acknowledge  
0001-0004

7A. Item No.	Description of Offered Item	7C. Est. Quantity	D. Unit	E. Unit Price	E. Estimated Amount	E. Unit Price	E. Estimated Amount	E. Unit Price	E. Estimated Amount
1	Mobilization & Demobilization	1	Job	\$445,000.00	\$445,000.00	1 Job \$36,000.00	\$36,000.00	1 Job \$150,000.00	\$150,000.00
2	Dredge Pay Time: 100% Pay Time (See Chart in Section 1000)	875	Hour	\$4,230.45	\$3,701,643.75	875 Hour \$4,750.00	\$4,156,250.00	2989 Hour \$1,385.00	\$4,139,765.00
3	Mobilization & Demobilization	1	Job	\$7,100.00	\$7,100.00	1 Job \$6,600.00	\$6,600.00	1 Job \$6,000.00	\$6,000.00
4	Sea Turtle/Gulf Sturgeon Trawling	2	Days	\$4,700.00	\$9,400.00	2 Days \$3,300.00	\$6,600.00	6 Days \$3,000.00	\$18,000.00
SUB TOTAL BASE or Options					\$4,163,143.75		\$4,205,450.00		\$4,313,765.00
TOTAL BASE And Options					\$4,163,143.75		\$4,205,450.00		\$4,313,765.00
Acceptance (days)							120 Days		120 Days

**REVIEW OF LOW BID DOES NOT INDICATE MATERIAL UNRAI...**

**\*A CHECK HAS BEEN MADE AGAINST DEBARRED OR SUSPENDED BIDDERS LIST TO DETERMINE SUCCESSFUL BIDDERS' ELIGIBILITY.\***

**APPROVED** *[Signature]*  
Contracting Officer

**ABSTRACT OF OFFERS - CONSTRUCTION**

**CONTINUATION SHEET**

1. Solicitation number W91278-12-B-0002

INSTRUCTIONS - Attach this form to OF 1419. Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Construction Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets(OF 1419A) as needed.

2. Project Title IDIQ Contract for Rental of Hopper Dredge Attendant Plant & Operations for Maint Dredging of Mobile Harbor Channel, Mo			A. Offeror NO. <u>3</u> LB Great Lakes Dredge & Dock Company 2122 York Road Oak Brook IL 60522 (630) 574-3000		A. Offeror NO. <u>4</u>		A. Offeror NO. <u>5</u>		A. Offeror NO. <u>6</u>	
			b. Bid Security (Type and Amount) Fidelity & Deposit Co of MD		b. Bid Security (Type and Amount)		b. Bid Security (Type and Amount)		b. Bid Security (Type and Amount)	
3. Contract Items			Amendments Acknowledged 0001-0004		Amendments Acknowledged		Amendments Acknowledged		Amendments Acknowledged	
A. Item No.	B. Estimated Quantity	C. Unit	D. Unit Price	E. Estimate Amount	D. Unit Price	E. Estimate Amount	D. Unit Price	E. Estimate Amount	D. Unit Price	E. Estimate Amount
1	1	Job	1 Job \$900,000.00	\$900,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
2	875	Hour	2146 Hou \$4,500.00	\$9,657,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
3	1	Job	1 Job \$4,000.00	\$4,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
4	1	Days	4 Day \$4,000.00	\$16,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
<b>Total Base or Options</b>				\$10,577,000.00		\$0.00		\$0.00		\$0.00
<b>Total Base + Options</b>				\$10,577,000.00		\$0.00		\$0.00		\$0.00
Acceptance (days)				120 Days						