

ABSTRACT  
SOLICITATION W9127821B0001

Mobile Harbor, Alabama, Deepening and Widening - Phase 3  
Mobile, Alabama

Item No.	Description	Unit	IGE			CASHMAN (LB)			DUTRA (LB)			GREAT LAKES (LB)			MANSON (LB)			WEEKS MARINE (LB)		
			Estimated Quantity	Unit Price	Estimated Amount	Estimated Quantity	Unit Price	Estimated Amount	Estimated Quantity	Unit Price	Estimated Amount	Estimated Quantity	Unit Price	Estimated Amount	Estimated Quantity	Unit Price	Estimated Amount	Estimated Quantity	Unit Price	Estimated Amount
1	Mobilization and Demobilization	JOB	1	XXX	\$3,809,000.00	1	XXX	\$6,500,000.00	1	XXX	\$2,100,000.90	1	XXX	\$2,100,000.00	1	XXX	\$7,250,000.00	1	XXX	\$3,950,000.00
2	Channel Dredging	CY	7,675,631	\$11.97	\$91,877,303.07	7,675,631	\$11.50	\$88,269,756.50	7,675,631	\$7.10	\$54,496,980.10	7,675,631	\$6.75	\$51,810,509.25	7,675,631	\$6.60	\$50,659,164.60	7,675,631	\$9.50	\$72,918,494.50
				<b>TOTAL IGE</b>	\$95,686,303.07		<b>TOTAL BID</b>	\$94,769,756.50		<b>TOTAL BID</b>	\$56,596,981.00		<b>TOTAL BID</b>	\$53,910,509.25		<b>TOTAL BID</b>	\$57,909,164.60		<b>TOTAL BID</b>	\$76,868,494.50